G. R. S. 59] GPB—15,000—22-7-14

GENERAL AND REVENUE SECRETARIAT.

1904-05
~~191~~ .
(Murrai)

File No. 341

Serial Nos.

Papers Filed.

*Month*_____

SUBJECT.

Sanctioning an estimate Rs 105/- for preparing some new & repairing the old ones in the Sri Rameswara Temple at Ramnad th

PREVIOUS REFERENCES.	LATER REFERENCES. Rokalfas

1904-05.

237/

From H. H. Sharkey Esquire
Deputy Commissioner
Kurnool District

To L. Ananthasamudram Esq
Secretary to the Govt of
H. H. the Maharaja of Mysore
Mysore Dept
Bangalore

Dated 21st

Despatched 22nd December 04

Received

General No. 344

No. Secy

Enclosure No. V. Pfleave

1904-05

Ref. H.C

Abortion

Submitting an Estimate for repairing the old and preparing new Vahanams for the Rameswara temple at Ramanathapuram for Kind Sanction.

Deputy Commissioner
Kurnool District
Dated 21st December 04

From

H. H. Charles Esquire
Deputy Commissioner
Kurnool District

To,

L. Anantasamudrao Esquire B.A.
Secretary to the Govt of
H. H. the Maharajao of Mysore
Mysore Department
Bangalore.

Sir,

I have the honor to
that the "Vahanas" of the
Rameswara temple at Ram
-natham in the Ankalgi
Taluk, are all old and da
-maged and consequent
unfit for use. They are
repaired and a few new ones
prepared

prepared. Since the work is urgent I beg you will kindly sanction the enclosed estimate for Rs 105/- for the work.

2. The villagers plead their inability to contribute anything towards the work.

3. There is a balance of Rs 359-4-4 at the credit of the temple debiting the Rs 800/- sanctioned for the repairs of the temple cost in Government Proceedings No. 345-6 dated 25/26 September 1899, out of which the expenditure may be incurred.

4. Vernacular papers ending with the Treasury Assistant Commissioner's

Yadi

Yadi No 43 dated 8th July 1904
are herewith submitted.

I have the honor to be
Sir
Your most obedient Servant,

H H Sparkes
Deputy Commissioner
Kanara District.

Minutes

Read:—

Letter No 3124 dy 21st Dec 1904 from the Dy Commr Hassan Dt, for Rs for sanction an Estimate for Rs 105 for some new valuables preparing & replacing the old ones in ~~Valuables of~~ the Sri Rameswara temple at Ramanathapura in the Arkalgud Taluk.

M:7:No:127-92 Order thereon: 2553-4 Rs 1st 12th dy 20/1/05.

The Estimate is sanctioned, the cost Rs 105, being met from the sum of Rs 359-1-4 reported to be available at the credit of the institn.

17/1/05

Secy Revenue Dept

To The Dy Commr Hassan Dt with the sanctd Estt & other enclos

Rs 11/1/05 dy 30/1/05

" Comptr to go with a copy of the ~~Abstr~~ Estt

5497

5/6/07
Dft Subd
6/6/07

1906-07

From K. R. Srinivasa Iyengar
Deputy Commissioner, Esqr. M.A.
Hassan District.

To L. Ananthasami Rao
Esqr. B.A.
Secretary to the Government
of Mysore Mudrai Department
Bangalore

Dated 1/8/3 June 1907
Despatched do
Received

General No. 804
No. S

Enclosure No. V.P. and bills

Subject

Submitting a bill for Sanction Concerning the repairs to Vahanas belonging to Sri Rameswara Swami temple at Ramanathapura in the Arkalgud Taluk

Deputy Commissioner's office
Hassan District
Dated Hassan 1st June 1907.

From K.R. Srinivasa Iyengar Esqr. M.A.
Deputy Commissioner
Hassan District

To L. Anantha Sami Rao Esqr. B.A.
Secretary to the Government of
His Highness the Maharaja of Mysore
Mudrai Department
Bangalore.

Sir.

Adverting to Government order No. 2533-4 dated 19th January 1905 sanctioning an estimate for Rs 105 for preparing some new vahanams and repairing the old ones in the Sri Ramaswara Swamy temple at Ramanathpur in the Arkalgud Taluk, I have the honour to submit herewith for sanction a bill for Rs 105/-. The Amildar reports that the work has been satisfactorily executed. In the sanctioned estimate provision had

has been made for the repairs of the Simha Vahana, but as it was reported that the said Vahana was too unfit to admit of execution of repairs to it, the amount of Rs 12 sanctioned for the same together with the amount of Rs 3 provided for Miscellaneous works were utilized for providing keethas for the Vahanams which had not been provided for in the sanctioned estimate.

The vernacular papers ending with the Amildar's report No. 137 dated 16th May 1907 are herewith submitted for reference.

I have the honour to be,
Sir,
Your most obedient Ser

K.S. Ramaswamy
Deputy Commissioner
Hassan Dis

Duplicate

Measurement Book No 849.

Muzrai 15] 14 Miscellaneous Muzrai Funds.

Abstract Measurement bill for repairing Six Rameshwara Devaru Vahanaru's of Village Ramanathpur Taluk Arkalgud. District Hassan

Items	Previous Measurement Qnty.	Previous Measurement Cost.	Present Measurement Qnty	Present Measurement Cost.	Total Qnty.	Total Cost.	Deputy Comr. or Govt. order sanctioning the Estimate
(Allimane's) New Vahanaru's							
Elephant Vahanaru 2½ feet height			1	5 - -	1	5 - -	
Horse Vahanaru 2½ feet height			1	5 - -	1	5 - -	
Peacock Vahanaru 2½ feet Height			1	5 - -	1	5 - -	
Bootha Vahanaru 3 feet height			1	5 - -	1	5 - -	
Ornamental Work, Colouring Glassing & complete,							
with Pale. Gopal. Varnish of Messrs Oakes & Co of Madras.							
Elephant Vahanaru			1	10 - -	1	10 - -	
Horse Vahanaru			1	13 - -	1	13 - -	
Peacock Vahanaru			1	10 - -	1	10 - -	
Bootha Vahanaru			1	15 - -	1	15 - -	
Do Nandi Vahanaru			1	12 - -	1	12 - -	
Do Baba Vana Vahanaru			1	10 - -	1	10 - -	
(Others) Rectangles for Six Vahanaru's			6	15 - -	6	15 - -	
Total Rupees.				105 - -		105 - -	

Carried over

rought forward

Total value of work done up to 30th April 1907	105 ..
Deduct 5 per cent on account reserve	Nil
Deduct previous payment	Nil
Net amount to be paid	105 ..
In words	Rupees one hundread and five only

Certified that the above Measurements have been made by me and that the work has been satisfactorily executed.

Contractor

Name and designation of the Officer in charge of works.

Countersigned.

Deputy Commissioner,
District.

MGCPB—1875—24-1-05

Murzai.

Read:—

Govt Pro: no 2553-4 Dy 19th January 1905 Sanctioning an Estimate for Rs 105/- for preparing some new Vahanams and repairing the old ones in the Sri Rameswara Swami temple at Ramanathapur in the Arkalgud Taluk.

And

Letter no 804 Dy 1st June 1907 from the Dy Commissioner, Hassan District submitting a measurement bill for Rs 105/- for the repairs executed to the above.

Order thereon no

No. 5896-7 Dy/18.6.07
Exct. & file

The Dy Comr reports that in the Sanctioned Estimate, provision was made for the repairs to the Simha Vahana, that the said Vahana was reported to be unfit to admit the execution of repairs, that the amount of Rs 12/- provided therefor together with Rs. 3/- provided for Miscellaneous works was utilized for preparing Peetas for the Vahanams.

2. Under the circumstances reported, the measurement bill for Rs. 105/- is Countersigned and forwarded to the Comptroller for audit

2

and return to the deputy

Commissioner for payment.

13/6/07

Secretary

2.5

7.6.07

To,

The Comptroller with the

measurement bill

of Dr Conr, Hassan Distt,

returning Voucher.